

Alameda Point BEQ Visioning Proposed Compensation - REVISED					
Task Description	Principal / Project Manager	Designer 1 / Historic	Designer 2	Admin	Totals
	\$250	\$160	\$140	\$100	
<i>Task 1 - Kick Off Meeting</i>					
Architecture / Master Planning	8	6		2	\$3,160
Historic Preservation		4			\$640
Landscape Design	3	3			\$1,230
Total This Task					\$5,030
<i>Task 2 - Historical Document Review</i>					
Architecture / Master Planning	12	8		6	\$4,880
Historic Preservation		60			\$9,600
Landscape Design	8	4			\$2,640
Total This Task					\$17,120
<i>Task 3 - Site Reconnaissance</i>					
Architecture / Master Planning	16	8	8	2	\$6,600
Historic Preservation		12			\$1,920
Landscape Design	6				\$1,500
Total This Task					\$10,020
<i>Task 4 - Concept Feasibility / Strategic Assessment</i>					
Architecture / Master Planning	48	50	50	4	\$27,400
Historic Preservation		8			\$1,280
Landscape Design	12		20		\$5,800
Total This Task					\$34,480
<i>Task 5 - Architectural Design Concept</i>					
Architecture / Master Planning	90	290	80	8	\$80,900
Historic Preservation		8			\$1,280
Landscape Design	24	70			\$17,200
Total This Task					\$99,380
<i>Task 6 - RFP Development</i>					
Architecture / Master Planning	32	80	40	4	\$26,800
Historic Preservation		2			\$320
Landscape Design	6	30			\$6,300
Total This Task					\$33,420
Total Proposed Compensation All Tasks					\$199,450